STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 26/ 02 I'N SAN LU S GBI SPO COUNTY | N AND RR | NVOLVEMVENT 02/ 28/ 02
CONTRACT NUMBER 05- 441504 NEAR PASO ROBLES AT VARI QUS CONTRACT CCDE 'B '
LOCATI ON 05- SLO-101- 38. 0/ 65. 2 LOCATI ONS 36 CONTRACT | TEMS
REPLACE BRI DCE RAI LS FEDERAL Al D NHG P101-(997)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 24 FUND TOTAL HA21 1, 466, 000 TOTAL NUMBER COF WORKI NG DAYS 65
NUMBER OF BI DDERS 9 ENG NEERS EST 1,266, 000. 00 AMOUNT UNDER 209, 119. 00 PERCENT UNDER EST 16.52
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 056, 881. 00 9 R BURKE CORPCRATI ON 805 543- 8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S GBI SPO CA 93406- 0957
2 1, 165, 130. 00 6 SOUZA CONSTRUCTI ON | NC 805 546- 8288
00479476
P O BOX 3903 FAX 805 546-8287
SAN LU S OBl SPO CA 93403
3 1,176, 549. 00 3 VI KI NG CONSTRUCTI ON  COVPANY 916 852-5530
I NC 00745029
11050 D FOLSOM BOULEVARD FAX 916 852-5533
RANCHO CORDOVA CA 95670
4 1,191, 203. 00 8 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299-3503
CLOVIS CA 93613
5 1, 209, 633. 00 7 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077-5085



05- 441504
05-SLO-10
02/ 26/ 02

1

6

1,317,762.50

1, 326, 690. 00

1, 339, 634. 00

1,444,513.50

BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624
LEH GH CONSTRUCTI ON COVPANY

714 S PLYMOUTH BLVD
LOS ANGELES CA 90005
VWH TAKER CONTRACTORS | NC

P O BOX 910
SANTA MARGARI TA CA 93453
N A DEGERSTROM | NC

P O BOX 425
SPOKANE WA 99210- 0425

FAX

FAX

FAX

FAX

916 686- 5030
00439713
916 685-1459

323 931- 1306
00785457
323 931-2033

805 438-5751
00556738
805 438-5752

509 928-3333
00480649
509 927-2010

Bl D245
PAGE 2
02/ 28/ 02



05- 441504 Bl D245

05-SLO- 101 PAGE 3
02/ 26/ 02 02/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 COOPER ENG NEERI NG | NC CONCRETE BARRI ER RAI L ( PORTI ON)

TUSTIN CA
FRANKLI N STEEL REBAR
FRESNO CA
MYERS AND SONS HI GHWAY SAFETY | NC CONSTRUCTI ON AREA S| GNS
ESCONDI DO CA
STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS
NI POMO CA
STERNDAHL ENTERPRI SES PAVEMENT MARKI NG
SUN VALLEY CA
VALLEY FENCE FENCI NG AND RAI LI NG

RI DGECREST CA



05- 441504
05-SLO- 101
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
02/ 28/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

COOPER ENG NEERI NG | NC
TUSTIN CA

FRANKLI N REI NFORCI NG
FRESNO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

VALLEY FENCE

RI DGECREST CA

Bl DDER | D NAME AND ADDRESS

I NSTALL CONCRETE BARRI ER
REBAR

STRI PI NG

FENCI NG AND GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

COOPER ENG NEERI NG
TUSTIN CA

FRANK MEDI NA

CROVI LLE CA
FRANKLI N STEEL
FRESNO CA

PENHALL COVPANY

I RVINE CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE
CONCRETE BARRI ER ( PORTI ON)
CONSTRUCTI ON AREA SI GNS
REBAR

BRI DGE REMOVAL ( PORTI ON)

STRI PI NG



05- 441504
05-SLO- 101
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
02/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VALLEY FENCE
RI DGECREST CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CROMN FENCE

SANTA FE SPRI NGS CA
FRANKLI N REI NFORCI NG STEEL
FRESNO CA

PENHALL COVPANY

I RVINE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAIL AND CHAI N LI NK RAI LI NG ( PARTI AL)
REI NFORCI NG STEEL ( PARTI AL)

BRI DGE DEMOLI TI ON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONCRETE CORI NG COVPANY
PARAMOUNT CA

COOPER ENG NEERI NG
TUSTIN CA

FRANKLI N STEEL

FRESNO CA

CONTI NUED ON NEXT PACE

DRI LLI NG
BARRI ER RAI L

REBAR



05- 441504
05-SLO- 101
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 28/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PENHALL COVPANY

I RVINE CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

VALLEY FENCE

RI DGECREST CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

CONSTRUCTI ON AREA S| GNS
STRI PI NG

METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

COOPER ENG NEERI NG
TUSTIN CA

FRANKLI N REI NFORCI NG
FRESNO CA

K R C SAFETY

VI SALI A CA

PENHALL COVPANY

I RVINE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONTI NUED ON NEXT PACE

ASPHALT CONCRETE DI KE
BARRI ER RAI L

REBAR

CONSTRUCTI ON AREA S| GNS
DEMOLI TI ON

STRI PI NG



05- 441504 Bl D245

05-SLO- 101 PAGE 7
02/ 26/ 02 02/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 VALLEY FENCE METAL BEAM GUARD RAI L AND FENCE
RI DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . STRI PI NG
A C DI KE COVPANY I TEM5 21 THRU 23
LI NCOLN CA
GL M BAR REI NFORCI NG
OUR VALLEY FENCE TERM NAL SYSTEM AND METAL BEAM GUARD RAI L
RI DGECREST CA
PENHALL COVPANY BRI DGE REMOVAL
I RVI NE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
FRANKLI N REI NFORCI NG STEEL REI NFORCI NG STEEL
FRESNO CA
PENHALL COVPANY SAW CUT, CONCRETE, RAIL DEMOLI TI ON AND REMOVAL
I RVINE CA

CONTI NUED ON NEXT PACE



05- 441504 Bl D245

05-SLO- 101 PAGE 8
02/ 26/ 02 02/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS MODULES AND RELOCATE ROADSI DE Sl GNS

NI POMO CA

STATEW DE SAFETY AND SI GNS SI GNS, CHANNELI ZER AND PORTABLE CHANCGEABLE MESSACE SI GNS
NI POMO CA

VALLEY FENCE COVPANY CHAI N LI NK RAILI NG TERM NAL SECTI ONS, SYSTEMs

RI DGECREST CA

VALLEY FENCE COVPANY METAL BEAM GUARD RAI L

RI DGECREST CA

WORKS STRI PI NG AND MARKI NG STRI PI NG AND NMARKI NG

VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE | TEMS 14 THRU 16, 24, 25 AND 27 THRU 32

ANDERSON CA

CENTRAL STRI PI NG SERVI CE ITEMS 4 THRU 7, 11, 12 AND 33 THRU 35

RANCHO CORDOVA CA

STATEW DE SAFETY AND SI GNS ITEMS 1 THRU 3, 8 AND 10

NI POMO CA



05- 441504 Bl D245

05- SLO 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 26/ 02 02/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 9, 000. 00* 9, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 57, 000. 00* 57, 000. 00
3 120120 TYPE |11 BARRI CADE EA 6 70. 00 420. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 9, 900 6. 00 59, 400. 00
5 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) v 86 100. 00 8, 600. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 280 29.00 8, 120. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,320 5.00 6, 600. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN LS LUVP SUM 13, 000. 00* 13, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,360 47.00 110, 920. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 150 145. 00 21, 750. 00
11 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,040 6. 00 24, 240. 00
12 150722 REMOVE PAVEMENT MARKER EA 1,720 1.20 2, 064. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 62 35. 00 2,170. 00
14 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 290 38. 00 11, 020. 00
15 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 61 90. 00 5, 490. 00
16 152390 RELOCATE ROADSI DE SI GN EA 2 580. 00 1, 160. 00
17 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 43, 000. 00* 43, 000. 00
18 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUVP SUM 38, 000. 00* 38, 000. 00
19 157563 BRI DGE REMOVAL (PORTI ON), LOCATION C LS LUVP SUM 18, 000. 00* 18, 000. 00
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 4.5 500. 00 2, 250. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEQOUS MR 16 90. 00 1, 440. 00
AREA)
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 55 48.00 2, 640. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 70. 00 560. 00
24 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 530 70. 00 37, 100. 00
25 ( SF) 833032 CHAIN LI NK RAI LI NG (TYPE 7) M 160 180. 00 28, 800. 00
26 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 1,829 230. 00 420, 670. 00
27 839551 TERM NAL SECTI ON ( TYPE B) EA 12 60. 00 720. 00
28 839553 END SECTI ON EA 1 60. 00 60. 00
29 023167 TERM NAL SYSTEM ( TYPE ET 2000) EA 1 3, 000. 00 3, 000. 00
30 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,000. 00 6, 000. 00
31 839566 TERM NAL SYSTEM ( TYPE CAT) EA 4 6, 000. 00 24, 000. 00
32 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 4 290. 00 1, 160. 00
33 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 5, 640 1. 60 9, 024. 00
( SPRAYABLE)
34 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 810 2.30 1, 863. 00
35 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 440 6. 00 2, 640. 00
36 999990 MOBI LI ZATI ON LS LUVP SUM 75, 000. 00* 75, 000. 00



[ TEMl

O©CoOoO~NOOUAWNE

05- 441504

05-SLO 101 SUMMARY OF REMAI
02/ 26/ 02
——————————————————————————————— R TR R ERPR PPN
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
------------------------------- R e Tty

10, 350. 00* 10350. 00| 15, 000. 00* 15000
31, 753. 00* 31753. 00| 100, 000. 00* 100000
120. 00 720. 00| 100. 00 600
5.75 56925. 00| 5.00 49500
98. 00 8428. 00| 110. 00 9460
23. 00 6440. 00| 20. 00 5600
4. 60 6072. 00| 3.00 3960
30, 360. 00* 30360. 00| 40, 000. 00* 40000
41. 00 96760. 00| 60. 00 141600
201. 00 30150. 00| 400. 00 60000
6. 00 24240. 00| 2.00 8080
1.15 1978. 00| 1. 00 1720
18. 00 1116. 00| 40. 00 2480
23.00 6670. 00| 20. 00 5800
110. 00 6710. 00| 95. 00 5795
403. 00 806. 00| 350. 00 700
44, 810. 00* 44810. 00| 130, 000. 00* 130000
46, 943. 00* 46943. 00| 100, 000. 00* 100000
11, 000. 00* 11000. 00| 20, 000. 00* 20000
488. 00 2196. 00| 200. 00 900
64. 00 1024. 00| 150. 00 2400
12. 00 660. 00| 40. 00 2200
23.00 184. 00| 40. 00 320
76. 00 40280. 00| 66. 00 34980
266. 00 42560. 00| 140. 00 22400
280. 00 512120. 00| 136. 00 248744
230. 00 2760. 00| 200. 00 2400
173. 00 173. 00| 150. 00 150
3, 450. 00 3450. 00| 3, 000. 00 3000
2,185. 00 6555. 00| 1, 900. 00 5700
6, 095. 00 24380. 00| 5, 300. 00 21200
575. 00 2300. 00| 500. 00 2000
1.15 6486. 00| 3.00 16920
2.30 1863. 00| 2.00 1620
5.75 2530. 00| 3.00 1320
93, 378. 00* 93378. 00| 110, 000. 00* 110000
1, 165, 130. 00 1, 176, 549. 00

N

00*

160.
3200
6000

10400.

200.
7896.
1701.
2332.

100000

1,191, 203. 00

Bl D245
PAGE 10
02/ 28/ 02
FI FTH

BI D AMOUNT
13, 325. 00* 13325
35, 784. 00* 35784
59. 00 354
5. 40 53460
91. 00 7826
27.00 7560
5.00 6600
42, 850. 00* 42850
70. 00 165200
134. 00 20100
6. 00 24240
1.00 1720
33.00 2046
19.00 5510
92. 00 5612
535. 00 1070
115, 000. 00* 115000
118, 000. 00* 118000
24, 200. 00* 24200
66. 00 297
100. 00 1600
51. 00 2805
113.00 904
52. 00 27560
130. 00 20800
230. 00 420670
240. 00 2880
240. 00 240
2,600. 00 2600
2,500. 00 7500
5, 500. 00 22000
600. 00 2400
1.00 5640
2.00 1620
5.50 2420.
37, 240. 00* 37240

1, 209, 633. 00



| TEM

O©CoOoO~NOOUAWNE

05- 441504
05-SLO- 101
02/ 26/ 02

4000
11280.
4050
3080
130000

SUMMARY

1,317,762.50

1,326, 690. 00

I NI

OF REMA
_______________________________ |
SEVENTH
BI D ANOUNT
_______________________________ |
14, 000. 00* 14000
50, 000. 00* 50000
100. 00 600
6. 00 59400
110. 00 9460
40. 00 11200
4.00 5280
15, 000. 00* 15000
90. 00 212400
60. 00 9000
2.50 10100
1.00 1720
100. 00 6200
20. 00 5800
90. 00 5490
100. 00 200
45, 000. 00* 45000
45, 000. 00* 45000
10, 000. 00* 10000
2,000. 00 9000
25. 00 400
100. 00 5500
100. 00 800
60. 00 31800
130. 00 20800
290. 00 530410
250. 00 3000
250. 00 250
3, 000. 00 3000
3,000. 00 9000
6, 000. 00 24000
700. 00 2800
3.00 16920
2.00 1620
3.50 1540
150, 000. 00* 150000

1, 339, 634. 00

NG BI DDERS
_______________________________ [
El GHATH
BI D AMOUNT
_______________________________ |

13, 665. 00* 13665
23, 638. 00* 23638
64. 00 384
5.98 59202
99. 00 8514
29. 00 8120
4.60 6072
6, 264. 00* 6264
53. 00 125080
145. 00 21750
5.80 23432
1.15 1978
14. 00 868
12.00 3480
38. 00 2318
580. 00 1160
131, 578. 00* 131578
126, 955. 00* 126955
34, 995. 00* 34995
178. 00 801
128. 00 2048
41. 00 2255
89. 00 712
103. 00 54590
201. 00 32160
245. 00 448105
93. 00 1116
111.00 111
4,228.00 4228
3, 356. 00 10068
7,754.00 31016
2,407.00 9628
1.15 6486.
2.30 1863.
5. 80 2552.
132, 442. 00* 132442

Bl D245
PAGE 11
02/ 28/ 02
NI NTH
BI D AMOUNT
14, 000. 00* 14000
30, 000. 00* 30000
60. 00 360
5. 00 49500
110. 00 9460
30. 00 8400
3.00 3960
14, 000. 00* 14000
35. 00 82600
200. 00 30000
2.50 10100
1.00 1720
23.00 1426
23.00 6670
110. 00 6710
400. 00 800
37, 000. 00* 37000
35, 000. 00* 35000
9, 500. 00* 9500
225.00 1012
55. 00 880
38. 00 2090
60. 00 480
75. 00 39750
250. 00 40000
470. 00 859630
225. 00 2700
175.00 175
3, 500. 00 3500
2,200.00 6600
6, 000. 00 24000
575. 00 2300
3.00 16920
2.00 1620
3.75 1650
90, 000. 00* 90000
1, 444,513.50



